
Portstmouth D&D Project          Section J 
Draft Solicitation No. DE-RP30-09CC40017                                                                       Attachment 5 
 

J5-1 

 
 

 

 

SECTION J – ATTACHMENT 5 

 
Portsmouth D&D Project  

 
 

Facilities/Areas Responsibility Matrix and Site Services 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
  



Portstmouth D&D Project          Section J 
Draft Solicitation No. DE-RP30-09CC40017                                                                       Attachment 5 
 

J5-2 

FACILITIES/AREAS RESPONSIBILITY MATRIX 
 

Facility 
No. Facility Name Status 

Contractor 
Responsible 

for 
Facility/Area 

FSS Responsibility 
Matrix (Grounds (G), 

Pest Control (P), 
Snow Removal (S), 

Janitorial (J)) 

Comments 

X-100 Administration Bldg USEC  
Leased    

X-100B Air Cond. Equip. Bldg USEC  
Leased    

X-101 Dispensary USEC  
Leased    

X-102 Cafeteria USEC  
Leased    

X-103 Aux. Office Bldg USEC  
Leased    

X-104 Guard Headquarters USEC  
Leased    

X-104A Indoor Firing Range 
Bldg 

USEC  
Leased    

X-105 Electronic Maint. Bldg DOE D&D G 
Above ground structure removed as part of 

early D&D activities.  Any subsurface 
structure remains. 

X-106 Tactical Response 
Building 

USEC  
Leased    

X-106B Old Fire Training 
Building DOE D&D G 

Above ground structure removed as part of 
early D&D activities.  Any subsurface 

structure remains. 

X-106C New Fire Training 
Building 

USEC  
Leased   Facility responsibility changed if Fire 

Protection Services is no longer leased. 

X-108A South Portal & Shelter 
- Drive Gate 

USEC  
Leased   Facility responsibility changed if Protective 

Force Services is no longer leased. 

X-108B N Portal and Shelter USEC  
Leased   Facility responsibility changed if Protective 

Force Services is no longer leased. 
X-108E Constr Entrance Portal USEC  

Leased   Facility responsibility changed if Protective 
Force Services is no longer leased. 

X-108H Pike Ave Portal USEC  
Leased   Facility responsibility changed if Protective 

Force Services is no longer leased. 
X-109A Personnel Monitoring 

Bldg 
USEC  
Leased    

X-109B Personnel Monitoring 
Bldg 

USEC  
Leased    

X-109C Personnel Monitoring 
Station 

USEC  
Leased    

X-111A SNM Monitoring Portal USEC  
Leased   Facility responsibility changed if Protective 

Force Services is no longer leased. 
X-111B SNM Portal N. W. USEC  

Leased   Facility responsibility changed if Protective 
Force Services is no longer leased. 

X-114A Outdoor Firing Range USEC  
Leased   Facility responsibility changed if Protective 

Force Services is no longer leased. 

X-120 Old Weather Station DOE D&D G 
Above ground structure removed as part of 

early D&D activities.  Any subsurface 
structure remains. 

X-120H Weather Station USEC  
Leased   

 
Facility responsibility changed if Emergency 
Management Services is no longer leased. 

X-200 
Site Preparation, 

Grading, and 
Landscaping 

USEC  
Leased    

X-201 Land and Land Rights USEC  
Leased    
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Facility 
No. Facility Name Status 

Contractor 
Responsible 

for 
Facility/Area 

FSS Responsibility 
Matrix (Grounds (G), 

Pest Control (P), 
Snow Removal (S), 

Janitorial (J)) 

Comments 

X-202 Roads USEC  
Leased    

X-204-1 Railroad and Railroad 
Overpass 

USEC  
Leased   The railroad track not used by UDS is 

included in the D&D scope 

X-206A North Main Parking 
Lot 

USEC  
Leased    

X-206B South Main Parking 
Lot 

USEC  
Leased    

X-206E Construction Parking 
Lot 

USEC  
Leased    

X-206H Pike Ave Parking Lot USEC  
Leased    

X-206J South Office Parking 
Lot 

USEC  
Leased    

X-208 Security Fence USEC  
Leased   Facility responsibility changed if Protective 

Force Services is no longer leased. 
X-208A Boundary Fence DOE FSS G  

X-208B SNM Security Fence DOE FSS G  

X-210 Sidewalks USEC  
Leased    

X-215A Electrical Distribution 
to Process Buildings 

USEC  
Leased   Facility responsibility changed if Power 

Distribution is no longer leased.  

X-215B Electrical Distribution 
to Other Areas 

USEC  
Leased   Facility responsibility changed if Power 

Distribution is no longer leased. 

X-215C Exterior Lighting USEC  
Leased   Facility responsibility changed if Power 

Distribution is no longer leased. 

X-215D Electrical Power 
Tunnels 

USEC  
Leased   Facility responsibility changed if Power 

Distribution is no longer leased. 

X-220A Instrumentation 
Tunnels 

USEC  
Leased    

X-220B1 Process 
Instrumentation Lines 

USEC  
Leased    

X-220B2 
Carrier 

Communication 
Systems 

USEC  
Leased    

X-220B3 Water Supply 
Telemetering Lines 

USEC  
Leased   Facility responsibility changed if Water 

Supply is no longer leased. 

X-220C Superior American 
Alarm System 

USEC  
Leased   Facility responsibility changed if Fire 

Protection Services is no longer leased. 

X-220D1 General Telephone 
System 

USEC  
Leased    

X-220D2 Process Telephone 
System 

USEC  
Leased    

X-220D3 Emergency Telephone 
System 

USEC  
Leased    

X-220E1 Evacuation PA 
System 

USEC  
Leased   Facility responsibility changed if Emergency 

Management is no longer leased. 

X-220E2 Process PA System USEC  
Leased   Facility responsibility changed if Emergency 

Management is no longer leased. 
X-220E3 Power Public Address 

System 
USEC  
Leased   Facility responsibility changed if Emergency 

Management is no longer leased. 
X-220F Plant Radio System USEC  

Leased    

X-220G Pneumatic Dispatch 
System 

USEC  
Leased    

X-220H McCalloh Alarm 
System 

USEC  
Leased   Facility responsibility changed if Fire 

Protection Services is no longer leased. 
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Facility 
No. Facility Name Status 

Contractor 
Responsible 

for 
Facility/Area 

FSS Responsibility 
Matrix (Grounds (G), 

Pest Control (P), 
Snow Removal (S), 

Janitorial (J)) 

Comments 

X-220J Radiation Alarm 
System 

USEC  
Leased    

X-220K 
Cascade Automatic 

Data Processing 
System 

USEC  
Leased    

X-220L Classified Computer 
System 

USEC  
Leased    

X-220N Security Alarm and 
Surveillance System 

USEC  
Leased    

X-220P MSR System USEC  
Leased    

X-220R Public Warning Siren 
System 

USEC  
Leased   Part of the public warning system is needed 

to support ACP. 

X-220S Power Operations 
SCADA System 

USEC  
Leased   

Part of the SCADA system is needed to 
support ACP. 

Facility responsibility changed if Power 
Distribution is no longer leased. 

X-230 Water Supply Line USEC  
Leased   

Part of the water supply line is needed to 
support ACP.  

Facility responsibility changed if Water 
Supply is no longer leased. 

X-230A 
Sanitary and Fire 
Water Distribution 

System 

USEC  
Leased   

Part of the sanitary and fire water 
distribution system is needed to support 

ACP.  
Facility responsibility changed if Water 

Supply is no longer leased. 

X-230A10 Ambient Air Monitoring 
Station DOE D&D G Operations 

X-230A12 Ambient Air Monitoring 
Station DOE D&D G Operations 

X-230A15 Ambient Air Monitoring 
Station DOE D&D G Operations 

X-230A23 Ambient Air Monitoring 
Station DOE D&D G Operations 

X-230A24 Ambient Air Monitoring 
Station DOE D&D G Operations 

X-230A28 Ambient Air Monitoring 
Station DOE D&D G Operations 

X-230A29 Ambient Air Monitoring 
Station DOE D&D G Operations 

X-230A3 Ambient Air Monitoring 
Station DOE D&D G Operations 

X-230A36 
Ambient Air Monitoring 

Station 
 

DOE D&D G Operations 

X-230A37 Ambient Air Monitoring 
Station DOE D&D G Operations 

X-230A40 Ambient Air Monitoring 
Station DOE D&D G Operations 

X-230A41 Ambient Air Monitoring 
Station DOE D&D G Operations 

X-230A6 Ambient Air Monitoring 
Station DOE D&D G Operations 

X-230A8 Ambient Air Monitoring 
Station DOE D&D G Operations 

X-230A9 Ambient Air Monitoring 
Station DOE D&D G Operations 
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Facility 
No. Facility Name Status 

Contractor 
Responsible 

for 
Facility/Area 

FSS Responsibility 
Matrix (Grounds (G), 

Pest Control (P), 
Snow Removal (S), 

Janitorial (J)) 

Comments 

X-230B Sanitary Sewers USEC  
Leased   Facility responsibility changed if Sewage 

Treatment is no longer leased. 

X-230C Storm Sewers USEC  
Leased    

X-230D Softened Water 
Distribution System 

USEC  
Leased   Facility responsibility changed if Sanitary 

Water Distribution is no longer leased. 

X-230E Plant Water System 
(make-up) 

USEC  
Leased   Facility responsibility changed if Water 

Supply is no longer leased. 

X-230F Raw Water Supply 
Line 

USEC  
Leased   Facility responsibility changed if Water 

Supply is no longer leased. 

X-230G Recirculating Cooling 
Water System 

USEC  
Leased   Facility responsibility changed if the RCW 

System is no longer leased. 

X-230H Fire Water Distribution 
System 

USEC  
Leased   

Facility responsibility changed if Fire Water 
System and Sanitary Water Distribution 

System are no longer leased. 

X-230J1 East Environmental 
Sampling Building DOE D&D G 

Above ground structure removed as part of 
early D&D activities.  Any subsurface 

structure remains. 
X-230J-1 Monitoring Station DOE D&D G,S Operations 

X-230J2 S. Environmental  
Sample Bldg 

USEC  
Leased    

X-230J3 

West Environmental 
Sampling Building and 

Intermittent 
Containment Basin 

USEC  
Leased    

X-230J4 Environmental Air 
Sampling Station DOE D&D G Operations 

X-230J5 
West Holding Pond 
and Oil Separation 

Station 

USEC  
Leased    

X-230J6 

Northeast Holding 
Pond, Monitoring 

Facility, and 
Secondary Oil 

Collection Basin 

USEC  
Leased    

X-230J7 
East Monitor Facility 
(East Holding Pond 
and Oil Separation) 

USEC  
Leased    

X-230J8 Envir. Storage Bldg DOE D&D G 
Above ground structure removed as part of 

early D&D activities.  Any subsurface 
structure remains. 

X-230J9 N. Envir. Sample Bldg USEC  
Leased    

X-230K South Holding Pond USEC  
Leased    

X-230L 
North Holding Pond 

and Unnamed 
Construction Fill Area 

USEC  
Leased   Effluent control facility 

X-230M Clean Test Site DOE D&D G  

X-231A SE Oil Biodegredation 
Plot 

 
DOE D&D G 

Remedial Action Closure - will require long 
term S&M. Ongoing S&M for RCRA 

consent decree 

X-231B SW Oil Biodegradation 
Plot 

 
DOE D&D G 

Remedial Action Closure - will require long 
term S&M. Ongoing S&M  RCRA consent 

decree 

X-232A Nitrogen Distribution 
System 

USEC  
Leased   Facility responsibility changed if Nitrogen 

System is no longer leased. 
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Facility 
No. Facility Name Status 

Contractor 
Responsible 

for 
Facility/Area 

FSS Responsibility 
Matrix (Grounds (G), 

Pest Control (P), 
Snow Removal (S), 

Janitorial (J)) 

Comments 

X-232B Dry Air Distribution 
System 

USEC  
Leased   Facility responsibility changed if Dry Air 

System is no longer leased. 

X-232C1 Tie Line X-342 to X-
330 

USEC  
Leased    

X-232C2 Tie Line X-330 to X-
326 

USEC  
Leased    

X-232C3 Tie Line X-330 to X-
333 

USEC  
Leased    

X-232C4 Tie Line X-326 to X-
770 

USEC  
Leased    

X-232C5 Tie Line X-343 to X-
333 

USEC  
Leased    

X-232D Steam and 
Condensate System 

USEC  
Leased   Facility responsibility changed if Steam 

System is no longer leased. 

X-232E Freon Distribution 
System 

USEC  
Leased    

X-232F Fluorine Distribution 
System 

USEC  
Leased    

X-232G Support for 
Distribution Lines 

USEC  
Leased   Facility responsibility changed if Distribution 

Systems are no longer leased. 

X-235 South Groundwater 
Collection System DOE D&D G GWPT 

Operations 

X-237 
Little Beaver 
Groundwater 

Collection System 
DOE D&D G GWPT 

Operations 

X-240A 
RCW System 

(Cathodic Protection 
System) 

USEC  
Leased   Facility responsibility changed if RCW 

System is no longer leased. 

X-300 Plant Control Facility USEC  
Leased   Facility responsibility changed if Emergency 

Management is no longer leased. 
X-300A Process Monitoring 

Bldg 
USEC  
Leased    

X-300B Plant Control Facility 
Carport 

USEC  
Leased    

X-300C 
Emergency 

Communications 
Antenna 

USEC  
Leased    

X-326 Process Bldg USEC  
Leased    

X-326L Storage Area L-Cage 
DMSA DOE D&D J DOE Material Storage Areas 

X-330 Process Bldg USEC  
Leased    

X-330 DMSA Storage Area DOE D&D N/A  

X-333 Process Bldg DOE D&D G,P,S,J  

X-334 Transformer Cleaning 
& Storage DOE D&D GS  

X-342A Feed Vaporization 
Bldg 

USEC  
Leased    

X-342B Fluorine Storage Bldg USEC  
Leased    

X-342C Waste HF 
Neutralization Pit DOE D&D G 

Above ground structure removed as part of 
early D&D activities.  Any subsurface 

structure remains. 

X-343 Feed Vaporization & 
Sampling Bldg 

USEC  
Leased    
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Facility 
No. Facility Name Status 

Contractor 
Responsible 

for 
Facility/Area 

FSS Responsibility 
Matrix (Grounds (G), 

Pest Control (P), 
Snow Removal (S), 

Janitorial (J)) 

Comments 

X-344A UF6 Sampling Facility USEC  
Leased    

X-344B Maint. Storage Bldg USEC  
Leased    

X-344C HF Storage Bldg DOE D&D G 
Above ground structure removed as part of 

early D&D activities.  Any subsurface 
structure remains. Deferred Unit 

X-344D HF Neutralization Pit DOE D&D G All structures removed.  

X-344E Gas Ventilation Stack DOE D&D G 
Above ground structure removed as part of 

early D&D activities.  Any subsurface 
structure remains. 

X-344F Safety Bldg DOE D&D G 
Above ground structure removed as part of 

early D&D activities.  Any subsurface 
structure remains. 

X-345 SNM Storage Bldg DOE D&D G,P,S,J  

X-501 Substation USEC  
Leased   Facility responsibility changed if Power 

Operations is no longer leased. 

X-501A Substation USEC  
Leased   Facility responsibility changed if Power 

Operations is no longer leased. 
X-502 Substation USEC  

Leased   Facility responsibility changed if Power 
Operations is no longer leased. 

X-515 
330 KV Tie Line 

Between X-530 and X-
533 

USEC  
Leased   Facility responsibility changed if Power 

Operations is no longer leased. 

X-530.1 Area DOE D&D G  

X-530.2 Area DOE D&D G  

X-530A Switchyard USEC  
Leased   Facility responsibility changed if Power 

Operations is no longer leased. 
X-530B Switch House USEC  

Leased   Facility responsibility changed if Power 
Operations is no longer leased. 

X-530C Test And Repair Bldg USEC  
Leased   Facility responsibility changed if Power 

Operations is no longer leased. 
X-530D Oil House USEC  

Leased   Facility responsibility changed if Power 
Operations is no longer leased. 

X-530E Valve House USEC  
Leased   Facility responsibility changed if Power 

Operations is no longer leased. 
X-530F Valve House USEC  

Leased   Facility responsibility changed if Power 
Operations is no longer leased. 

X-530G GCEP Oil Pumping 
Station 

USEC  
Leased   Facility responsibility changed if Power 

Operations is no longer leased. 
X-533 Transformer Storage 

Pad DOE D&D N/A  

X-533.1 Switchyard Buffer 
Area DOE D&D G,S  

X-533A Switchyard DOE D&D G,S,P  

X-533B Switch House DOE D&D G,S,P  

X-533C Test And Repair Bldg DOE D&D G,S  

X-533D Oil House DOE D&D G  

X-533E Valve House DOE D&D G  

X-533F Valve House DOE D&D G  

X-533H Gas Reclaim. Cart 
Garage 

USEC  
Leased    
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Facility 
No. Facility Name Status 

Contractor 
Responsible 

for 
Facility/Area 

FSS Responsibility 
Matrix (Grounds (G), 

Pest Control (P), 
Snow Removal (S), 

Janitorial (J)) 

Comments 

X-540 Telephone Bldg USEC  
Leased    

X-600 Steam Plant USEC  
Leased   Facility responsibility changed if Steam 

System is no longer leased. 

X-600A Coal Yard USEC  
Leased   Facility responsibility changed if Steam 

System is no longer leased. 

X-600B Steam Plant Shop 
Bldg 

USEC  
Leased   Facility responsibility changed if Steam 

System is no longer leased. 

X-600C Ash Wash Treatment 
Bldg. 

USEC  
Leased   Facility responsibility changed if Steam 

System is no longer leased. 

X-605 Sanitary Water Ctl. 
House 

USEC  
Leased   Facility responsibility changed if Water 

Supply System is no longer leased. 

X-605A Well Field USEC  
Leased   Facility responsibility changed if Water 

Supply System is no longer leased. 
X-605H Booster Pump House USEC  

Leased   Facility responsibility changed if Water 
Supply System is no longer leased. 

X-605I Chlorinator Bldg USEC  
Leased   Facility responsibility changed if Water 

Supply System is no longer leased. 
X-605J Diesel Generator Bldg USEC  

Leased   Facility responsibility changed if Water 
Supply System is no longer leased. 

X-608 Raw Water Pump 
House 

USEC  
Leased   Facility responsibility changed if Water 

Supply System is no longer leased. 
X-608A Well Field USEC  

Leased   Facility responsibility changed if Water 
Supply System is no longer leased. 

X-608B Well Field USEC  
Leased   Facility responsibility changed if Water 

Supply System is no longer leased. 
X-611 Water Treatment Plant USEC  

Leased   Facility responsibility changed if Water 
Supply System is no longer leased. 

X-611A Old Lime Sludge 
Lagoons 

DOE 
 D&D G Remedial Action Closure - Ongoing S&M 

Per Consent Decree 

X-611B Lagoon USEC  
Leased   Facility responsibility changed if Water 

Supply System is no longer leased. 
X-611B1 Lagoon supernatent 

pumping station 
USEC  
Leased   Facility responsibility changed if Water 

Supply System is no longer leased. 
X-611B2 Lagoon supernatent 

pumping station 
USEC  
Leased   Structure filled with concrete and buried 

X-611B3 Lagoon supernatent 
pumping station 

USEC  
Leased   Facility responsibility changed if Water 

Supply System is no longer leased. 
X-611C Filter Bldg USEC  

Leased   Facility responsibility changed if Water 
Supply System is no longer leased. 

X-611D Recarbonization Inst 
Bldg 

USEC  
Leased   Facility responsibility changed if Water 

Supply System is no longer leased. 
X-611E Clear Well & Chlorine 

Building 
USEC  
Leased   Facility responsibility changed if Water 

Supply System is no longer leased. 
X-612 Elevated Storage 

Tank 
USEC  
Leased   Facility responsibility changed if Water 

Distribution System is no longer leased. 

X-614A Sewage Pumping 
Station 

USEC  
Leased   Facility responsibility changed if Sewage 

System is no longer leased. 

X-614B Sewage Pumping 
Station 

USEC  
Leased   Facility responsibility changed if Sewage 

System is no longer leased. 
X-614D Sewage Pumping 

Station 
USEC  
Leased   Facility responsibility changed if Sewage 

System is no longer leased. 
X-614P Sewage Pumping 

Station 
USEC  
Leased   Facility responsibility changed if Sewage 

System is no longer leased. 

X-615 Old Sewage 
Treatment Plant DOE D&D G Above ground structure removed early D&D 

activities. Subsurface structure remains. 
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Facility 
No. Facility Name Status 

Contractor 
Responsible 

for 
Facility/Area 

FSS Responsibility 
Matrix (Grounds (G), 

Pest Control (P), 
Snow Removal (S), 

Janitorial (J)) 

Comments 

X-616 Liquid Effluent Ctl. 
Fac. DOE D&D G 

Above ground structure removed as part of 
early D&D activities.  Any subsurface 

structure remains. 

X-616A Cap Over Sludge 
Lagoons 

 
DOE D&D G Remedial Action Closure - Ongoing S&M 

Per Consent Decree 

X-617 S. Holding Pond pH 
Control Facility 

USEC  
Leased    

X-618 N. Holding Pond Str 
Bldg 

USEC  
Leased    

X-621 Coal Pile Treatment 
Fac 

USEC  
Leased   Facility responsibility changed if Steam 

System is no longer leased. 

X-622 South Groundwater 
Treatment Facility DOE D&D G,S Operational GWPT 

X-622.1 Area DOE D&D S  

X-622.2 Area DOE D&D S  

X-623 North Groundwater 
Treatment Building DOE D&D G,S Operational GWPT 

X-624 
Little Beaver 
Groundwater 

Treatment Facility 
DOE D&D G,S Operational GWPT 

X-624-1 
Little Beaver 

Groundwater Trtmnt 
Decon Pad 

DOE D&D N/A  

X-625 Groundwater Passive 
Treatment Facility DOE D&D G  

X-626-1 Recirculating Water 
Pump House 

USEC  
Leased   Facility responsibility changed if RCW 

System is no longer leased. 

X-626-2 Cooling Tower USEC  
Leased   Facility responsibility changed if RCW 

System is no longer leased. 

X-627 Groundwater Pump 
and Treat DOE D&D G,S Operational GWPT 

X-630-1 Recir. Water Pump 
House DOE D&D G,S  

X-630-2A Cooling Tower DOE D&D G  

X-630-2B Cooling Tower DOE D&D G  

X-630-3 Acid Handling Station DOE D&D G  

X-633 Cooling Tower Area DOE D&D G  

X-633.1 Cooling Tower Buffer 
Area DOE D&D G  

X-633-1 Recir. Water Pump 
House DOE D&D G,S  

X-633-2A Cooling Tower DOE D&D G  

X-633-2B Cooling Tower DOE D&D G  

X-633-2C Cooling Tower DOE D&D G  

X-633-2D Cooling Tower DOE D&D G  

X-640-1 Pump House USEC  
Leased   

Facility responsibility changed if High 
Pressure Fire Water System is no longer 

leased. 

X-640-2 Elevated Storage 
Tank 

USEC  
Leased   

Facility responsibility changed if High 
Pressure Fire Water System is no longer 

leased. 
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Facility 
No. Facility Name Status 

Contractor 
Responsible 

for 
Facility/Area 

FSS Responsibility 
Matrix (Grounds (G), 

Pest Control (P), 
Snow Removal (S), 

Janitorial (J)) 

Comments 

X-700 
DOE 
areas 

DOE Maintenance 
Shops DOE D&D G,P,S,J Most of facility is leased; however, DOE 

Leased part for maintenance shop. 

X-700 Conv Shop & Cleaning 
Bldg 

USEC  
Leased    

X-700A Air Cond. Equipment 
Bldg 

USEC  
Leased    

X-701A Lime House DOE D&D G 
Above ground structure removed as part of 

early D&D activities.  Any subsurface 
structure remains. 

X-701B Holding Pond  
DOE D&D G Ongoing S&M Per Consent Decree 

Undergoing  corrective action or S&M 

X-701C Neutralization Pit DOE D&D G 
Above ground structure removed as part of 

early D&D activities.  Any subsurface 
structure remains. Deferred Unit 

X-701D Water De-Ionization 
Facility DOE D&D G 

Above ground structure removed as part of 
early D&D activities.  Any subsurface 

structure remains. 
X-701E Neutralization Bldg DOE D&D G,S Part of an operational GWPT 

X-701F Effluent Monitoring 
Facility DOE D&D G 

Above ground structure removed as part of 
early D&D activities.  Any subsurface 

structure remains. 

X-705 Decontamination Bldg USEC  
Leased    

X-705A Incinerator Area DOE D&D G 
Above ground structure removed as part of 

early D&D activities.  Any subsurface 
structure remains.Deferred Unit 

X-705B 
Contaminated 

Burnable Storage 
Area 

DOE D&D G 
Above ground structure removed as part of 

early D&D activities.  Any subsurface 
structure remains. Deferred Unit 

X-705D Heat Booster Pump 
Bldg 

USEC  
Leased    

X-705E Oxide Conversion "E" 
Area DOE D&D N/A Contained within a leased facility. 

Appurtenance to X-705 

X-710 Tech. Service Bldg USEC  
Leased    

X-710A Technical Service Gas 
Manifold Shed 

USEC  
Leased    

X-710B Explosion Test Facility USEC  
Leased    

X-720 
DOE 
Areas 

Office, Radcon, and 
Shipping and 

Receiving Areas 
DOE D&D P,J Offices in portion of building (mezzanine) 

X-720 Maintenance and 
Stores Bldg 

USEC  
Leased    

X-720A Maintenance & Stores 
Gas Manifold Shed DOE D&D G 

Above ground structure removed as part of 
early D&D activities.  Any subsurface 

structure remains. 

X-720B Radio Base Station USEC  
Leased   Facility responsibility changed if Emergency 

Management is no longer leased. 
X-720C Paint & Storage Bldg USEC  

Leased    

X-721 Radiation Instrument 
Calibration Facility 

USEC  
Leased   Required to support CAAS 

X-734 Old Sanitary Landfill DOE D&D G,P Ongoing S&M per consent decree 

X-734 Area DOE D&D G  
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Facility 
No. Facility Name Status 

Contractor 
Responsible 

for 
Facility/Area 

FSS Responsibility 
Matrix (Grounds (G), 

Pest Control (P), 
Snow Removal (S), 

Janitorial (J)) 

Comments 

X-734A Construction Spoils 
Disposal Area DOE D&D G,P Ongoing S&M per consent decree 

X-734B Construction Spoils 
Disposal Area 

 
DOE D&D G,P Ongoing S&M per consent decree 

X-735 Sanitary Landfill DOE D&D G,P Remedial Action Closure Ongoing S&M per 
consent decree 

X-735 Area DOE D&D G  

X-735B Borrow Area DOE D&D G Empty yard 

X-735A Landfill Utility Bldg DOE D&D G,P,S,J  

X-736 West Construction 
Spoils Landfill DOE D&D G,P Ongoing S&M per consent decree 

X-737 Area DOE D&D G  

X-740 Waste Oil  Storage 
Facility DOE D&D G 

Above ground structure removed as part of 
early D&D activities.  Any subsurface 

structure remains. 

X-741 Oil Drum Storage 
Facility 

USEC  
Leased    

X-742 Gas Cylinder Storage 
Facility 

USEC  
Leased    

X-743 Lumber Storage 
Facility 

USEC  
Leased    

X-744B Salt Storage Building USEC  
Leased    

X-744G Bulk Storage Building DOE D&D G,P,S,J Uranium Management Facility 
Operations 

X-744H Bulk Storage Bldg USEC  
Leased    

X-744J Bulk Storage Bldg USEC  
Leased    

X-744K Warehouse-K DOE OANG G Ohio Army National Guard Leased 

X-744L 
Stores and 

Maintenance 
Warehouse 

USEC  
Leased    

X-744N Warehouse N Non-
UEA DOE D&D G,S  

X-744P Warehouse P Non-
UEA DOE D&D G,S  

X-744Q Warehouse Q Non-
UEA DOE D&D G,S  

X-744S Warehouse S Non-
UEA DOE D&D G  

X-744T Warehouse T Non-
UEA DOE D&D G Facility and substructure removed 

X-744U Warehouse U Non-
UEA DOE D&D G Facility and substructure removed 

X-744W Surplus & Salvage 
Warehouse 

USEC  
Leased    

X-744Y Waste Storage Area DOE D&D G,S  

X-745B Toll Enrichment Gas 
Yard 

USEC  
Leased    

X-745D Cylinder Storage Yard USEC  
Leased   Only empty yards are in D&D. 

X-745F N Process Gas 
Stockpile Yard 

USEC  
Leased    
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Facility 
No. Facility Name Status 

Contractor 
Responsible 

for 
Facility/Area 

FSS Responsibility 
Matrix (Grounds (G), 

Pest Control (P), 
Snow Removal (S), 

Janitorial (J)) 

Comments 

X-745G-2 Cylinder Storage Yard USEC  
Leased   D&D project only includes empty cylinder 

yards. 

X-746 Material Receiving 
and Inspection DOE D&D G  

X-747 Clean Scrap Yard DOE D&D G  

X-747A Material Storage Yard USEC  
Leased    

X-747B Material Storage Yard USEC  
Leased    

X-747C Material Storage Yard USEC  
Leased    

X-747D Material Storage Yard USEC  
Leased    

X-747E Material Storage Yard USEC  
Leased    

X-747F Miscellaneous 
Material Storage Yard DOE D&D G Empty field 

X-747G Precious Metal Scrap 
Yard DOE D&D G Empty Yard 

X-747H NW Contaminated 
Scrap Yard DOE D&D G Deferred Unit 

X-747H1 Loading Pad DOE D&D G Concrete Loading Pad 

X-747J Decontamination 
Storage Yard 

USEC  
Leased    

X-747K Converter  shell area DOE D&D G  

X-748 Truck Scale USEC  
Leased    

X-749 S. Contaminated 
Material Storage Yard 

 
DOE D&D G,P 

Remedial Action Closure - will require long 
term S&M 

Ongoing S&M per consent decree 

X-749/120 Phytoremediation 
Area DOE D&D G Ongoing S&M per consent decree 

X-749A S. Classified Burial 
Yard DOE D&D G,P Remedial Action Closure - ongoing S&M 

per consent decree 

X-749B Peter Kiewit Landfill DOE D&D G,P Remedial Action Closure - ongoing S&M 
per consent decree 

X-750 Mobile Equip Maint. 
Shop 

USEC  
Leased    

X-750A Garage Storage Bldg USEC  
Leased    

X-751 GCEP Mobile 
Equipment Garage DOE OANG G Ohio Army National Guard 

X-752 Warehouse DOE D&D G,S  
X-752 
AT-1 Trailer Complex DOE D&D G,P,S,J  

X-752 
AT-2 Trailer Complex DOE D&D G,P,S,J  

X-752 
AT-3 Trailer Complex DOE D&D G,P,S,J  

X-752 
AT -4 Trailer Complex DOE D&D G,P,S,J 

Support trailers for LPP operations 1-4, 5 
provided to UDS, 6 remains located by 

roadway at 747 scrap yard 

X-760 Chemical Engineering 
Bldg DOE D&D G  
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Facility 
No. Facility Name Status 

Contractor 
Responsible 

for 
Facility/Area 

FSS Responsibility 
Matrix (Grounds (G), 

Pest Control (P), 
Snow Removal (S), 

Janitorial (J)) 

Comments 

X-770 Mech. Testing Bldg  
DOE D&D G 

Above ground structure removed: 
subsurface structure remains. 

Characterization being performed beneath 
slab. Deferred Unit 

X-800 Area DOE N/A G  

XT-800 GCEP Construction 
Office DOE D&D G Substructure, pad, and parking lots remain. 

X-1000 Administration 
Building DOE D&D G,P,S,J  

X-1007 Fire Station USEC  
Leased   Facility responsibility changed if Fire 

Protection Services is no longer leased. 
X-1020 Emergency 

Operations Ctr 
USEC  
Leased   Facility responsibility changed if Emergency 

Management is no longer leased. 
X-1107BV Interplant Vehicle 

Portal DOE D&D J  

X-2230M 
Holding Pond #1 

(Southwest Holding 
Pond) 

USEC 
Leased    

X-2230N Holding Pond #2 
(West Holding Pond) 

USEC  
Leased    

X-2230T1 
Recirculating Heating 
Water System (East of 
Valve Pits "A" and "B") 

USEC  
Leased    

X-2232E Gas Pipeline DOE FSS G  

X-6002 Boiler System USEC 
Leased    

X-6002A Oil Storage Facility USEC  
Leased    

Z-SWMU-
QUAD-IV 

Chemical and 
Petroleum 

Containment Basins 
(east of X-533A) and 

Emergency 
Containment Tanks 

DOE D&D G Deferred Unit 

Z-SWMU-
QUAD-IV 

Southern End of 
Railroad Spur Which 

is Used as Drum 
Storage Area 

USEC  
Leased    

Z-SWMU-
X-701 BP 

NE Oil Biodegradation 
Plot Area, which was 
formally used for the 

disposal of X-615 
sludge 

DOE D&D G No Further Action 

Z-SWMU-
X-710 

Inactive "hot pit" in the 
area of X-710 that was 

once used for the 
storage of radioactive 

wastewater 

DOE D&D G Empty yard - No Further Action 

Z-SWMU-
X-744 

Retrievable Waste 
Storage Area DOE D&D G Empty yard - No Further Action 

N/A 
5-Unit Groundwater 
Plume (south of X-

710) 
DOE D&D N/A Undergoing Corrective Action 

N/A 
7-Unit Groundwater 
Plume (between X-
700, X-705, X-720) 

DOE D&D N/A 
Operations - Maintained by the X-700 / 705 
Sumps and transferred to GWPT. Deferred 

Unit 
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Facility 
No. Facility Name Status 

Contractor 
Responsible 

for 
Facility/Area 

FSS Responsibility 
Matrix (Grounds (G), 

Pest Control (P), 
Snow Removal (S), 

Janitorial (J)) 

Comments 

N/A X-120 Area DOE D&D G 

About 5 acres; located South of X-2207F; 
bounded on the West and South by the 

railroad; North by X-2207F and to the East 
by a line between X-2207F and the 
railroad: Ongoing S&M Per Consent 

Decree 

N/A DOE Contractor Area USEC  
Leased   

Approx. 3.7 acres; bounded South by X-
2207E trailer area parking lot; East by 

security fence; West by railroad tracks; and 
North by construction road. ( South of 

7725B) 

N/A Contractor Lay down 
Area 

USEC  
Leased   

Triangular area about 3 acres; Northwest of 
X-7721 and West of X-1107D; bounded 
Northwest by construction road; East by 
truck access road; and South by fence 

(East of 1107DV) 
N/A Fog Road DOE FSS G,S Paved asphalt road 

N/A 
Soils in the Vicinity of 

the X-720 
Neutralization Pit 

USEC  
Leased    

N/A 

Chemical and 
Petroleum 

Containment Basins 
(east of X-533A and 

Emergency 
Containment Tanks) 

USEC  
Leased    

N/A Big Run Creek USEC  
Leased   Common area 

N/A Little Beaver Creek USEC  
Leased   Common area 

N/A West Drainage Ditch USEC  
Leased   USEC Lease Space 

N/A East Drainage Ditch USEC  
Leased   USEC Lease Space 

N/A Northeast Drainage 
Ditch 

USEC  
Leased   USEC Lease Space 

N/A North Drainage Ditch USEC  
Leased   USEC Lease Space 

N/A Transformer 
Cleaning/Storage Pad 

USEC  
Leased   Available for D&D 

A Rubble Pile East of X-
105 

USEC  
Leased   Plant Coordinates F-5  

Available for D&D 

B Pad in Field East of X-
109A DOE D&D N/A Plant Coordinates F-3 

Available for D&D 

C Old Switchyard West 
of X-109A DOE D&D N/A Plant Coordinates F-3  

Sits on top of X-740 Plume Area 

D Three USEC Signs USEC  
Leased   Plant Coordinates D5, F2, and F-5 

USEC 

E 
X-770 "0000" 

Compressor Base 
Foundation 

DOE D&D N/A Plant Coordinates G-4 
deferred unit 

F Utility Shed South of 
X-622 DOE D&D N/A Plant Coordinates H-4 

Ready for D&D 

H Old Firing Range 
Shed 

USEC  
Leased   Plant Coordinates D-6 

Deferred unit leased space 
X-326 RCRA Storage Area 1 DOE D&D N/A  
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Facility 
No. Facility Name Status 

Contractor 
Responsible 

for 
Facility/Area 

FSS Responsibility 
Matrix (Grounds (G), 

Pest Control (P), 
Snow Removal (S), 

Janitorial (J)) 

Comments 

X-326 RCRA Storage Area 2 DOE D&D N/A  

X-326 RCRA Storage Area 3 DOE D&D N/A  

X-326 RCRA Storage Area 4 DOE D&D N/A  

X-326 RCRA Storage Area 5 DOE D&D N/A  

X-326 RCRA Storage Area 6 DOE D&D N/A  

X-326 DMSA  #1 DOE D&D N/A  

X-326 DMSA #2 DOE D&D N/A  

X-326 DMSA #3 DOE D&D N/A  

X-326 DMSA #4 DOE D&D N/A  

X-326 DMSA #5 DOE D&D N/A  

X-326 DMSA #6 DOE D&D N/A  

X-326 EUDMSA #11 DOE D&D N/A  

X-326 EUDMSA #12 DOE D&D N/A  

X-330 DMSA #1 DOE D&D N/A  

X-330 DMSA #2 DOE D&D N/A  

X-330 DMSA #3 DOE D&D N/A  

X-330 DMSA #4 DOE D&D N/A  

X-330 DMSA #5 DOE D&D N/A  

X-330 DMSA #6 DOE D&D N/A  

X-330 DMSA #7 DOE D&D N/A  
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SITE SERVICES 

 
Site services are currently provided as GFS/I.  It is anticipated that these services may become the 
Contractor’s responsibility as the facilities/services are turned over to DOE from USEC.   When 
these services are turned over to DOE, the Contracting Officer may assign the responsibility for 
these services, individually or collectively, to the Contractor. 
 
Prior to assuming full responsibility for the site services, those transition activities including 
interface with USEC, that are necessary to enable the Contractor to provide the site services must 
be performed. 
 
Fire Protection Service 
A fire protection and prevention program that complies with all applicable sections of the National 
Fire Protection Association (NFPA) codes and the State of Ohio Fire Protection Codes must be 
maintained.  Fire Protection Service includes the following elements, but not limited to: 
 
• Electronic maintenance support for the Edwards Fire Alarm System in DOE space 
 
• An Authority Having Jurisdiction (AHJ) who provides interpretation of the fire codes and 

standards as regards the installed fire suppression and detection systems and equipment 
and the operability and capability of these systems and equipment. 

 
• A designated contact point, to assure consistency on plantsite, proper risk management, 

and uniform emergency response for the entire site. 
 
• Emergency response to a fire and/or medical emergency with trained and qualified 

responders.  
 
• Fire Protection and fire safety related building inspections to evaluate occupancy, 

housekeeping, fire loss potentials, and facility protection systems. (Both active and 
passive). 

 
• Inspection and maintenance of facility fire protection equipment 
 
• Radiological emergency response and an OSHA Technical Level hazardous materials 

emergency response as needed with trained personnel and proper equipment and 
personal protective equipment. 

 
• Inspection and maintenance of fire equipment such as pumpers, ambulances, rescue truck, 

and HazMat truck as part of a site emergency response capability. 
 
• Design requirements for facility modification, provide engineering support for special tasks 

involving fire hazards, provide advice on code application and interpretation as requested, 
and other engineering support as negotiated. 

 
• Monitor emergency alarms such as waterflow and smoke detection and manual alarms 

such as pull stations and “911" calls.  This 24-hour-a-day service includes dispatching of 
emergency response forces and/or inspection personnel depending on the type of 
emergency or supervisory alarm received. 
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• Drills and exercises shall be conducted as least quarterly that test proficiency in such 
technical areas as fire fighting, EMT skills, search and rescue, confined spaces and 
hazardous material response. 

 
Emergency Management and Incident Command 
An Emergency Management Program must meet 10 CFR 76.91, as required by the NRC, and 
meets the intent of DOE Order 151.1B consistent with the DOE Emergency Management Guide 
for the Portsmouth D&D Project.  The Emergency Management Program includes emergency 
management elements of planning, preparedness, readiness assurance, response, and recovery. 
 
A Plant Shift Superintendent/Incident Commander (PSS) is provided in accordance with the 
applicable sections of DOE Orders 151.1B and 232.1 and the Resource Conservation and 
Recovery Act (RCRA) Plan or current revisions. 
 
The Emergency Management Services include the following, but not limited to: 
 
• Maintain a coordinated off-site emergency management interface with state, local, or tribal 

organizations responsible for off-site emergency response and protection of the public. 
 
• Establish and maintain a system to provide prompt initial notification of workers Emergency 

Response Organizations, including DOE elements and state, tribal and local, and 
continuing effective communications among response organizations throughout an 
emergency. 

 
• Provide a system for establishing protective actions, including evacuations, sheltering and 

accountability as well as protection of workers involved in response and clean-up covered 
by 29 CFR 1910.120. 

 
• Provide mutual assistance agreements with local, State, and Tribal authorities, as required 

by the Operations/Field Office. 
 
• Ensure the proper identification, categorization, notification, and reporting of emergencies 

to the DOE Site Lead, PPPO Manager, Operations/Field Office Managers, the 
Headquarters Emergency Operations Center and other applicable organizations in 
accordance with applicable DOE policies and requirements. 

 
 
The Plant Shift Superintendent (or designee) is available 24 hours a day to provide emergency 
management support.  The Incident Command Services includes: 
 
• In the absence of DOE, act in behalf of DOE on delegated tasks.   
 
• Serve as a central point of contact for incident/event notification for all DOE activities and         

make notification to the designated DOE management personnel. 
 

• Serve as Incident Commander (IC) for all DOE classified and unclassified emergencies as 
required in DOE Order 151.1. 

 
• Categorize all DOE Occurrence Reports using criteria outlined in DOE Order 232.1.  Serve 

as Authorized Derivative Classifier for information transmitted off-site, and process the 
Occurrence on the Occurrence Reporting and Processing System (ORPS). 
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• Make emergency notifications for all occurrences and emergencies in accordance with the 
Site Emergency Plan.  

 
• Act as the alternate Emergency Coordinator during RCRA emergencies in accordance with 

the activation of the RCRA Contingency Plan. 
 

• Serve as central point of contact for incidents of Safeguards and Security concerns and 
make notification to designated security personnel.      
      

Protective Forces 
Appropriately cleared and armed protective force personnel, qualified and trained to the 
appropriate level consistent with DOE Arming and Arrest Authority, in accordance with applicable 
sections of DOE M 473.2-2, Protective Force Program Manual, and the Regulatory Oversight 
Agreement must be provided.  The Protective Forces will provide services to include protection of 
special nuclear materials, personnel, classified matter, and Government property and facilities 
including and lock program in compliance with the DOE infrastructure contractor key and lock 
program requirements and meet the intent of DOE Order 473.1 and DOE Manual 473.1.  
Additionally, the services provide and maintain uniforms and equipment, including vehicles, radios, 
and required weaponry and ammunitions for all protective forces providing services.  Elements of 
the protective force may be made available on a non-mission-interference basis to others (e.g., 
local law enforcement agencies, school systems, and other local/state/federal agencies) upon 
authorization from DOE in response to threats of violence and requests for police 
assistance/mutual aid.  
 
Utilities for Site Operations 
The utility services (including distribution, administration, and maintenance of system and 
equipment) for the Portsmouth site include sanitary water, sanitary sewage, recirculating cooling 
water, plant dry air, electrical power distribution, power administration, nitrogen system, outdoor 
lighting systems, steam, and utilities inspection for RCRA Part B.  The utilities services must be 
consistent with the Shared Site Services Agreement for DOE contractors.   
 


